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1. PROJECT DESCRIPTION 
 
The Project involves construction work associated with: 
 
Steven’s Slough Water Control Structure Replacement at the 
Tampico Conservation Easement 
Fish, Wildlife & Parks (FWP) project #7155102 
Located in Valley County, MT 
 
The project generally includes removal of the existing CMP riser and outlet culvert and installation 
of a 48-inch RCP outlet riser structure, 24-inch RCP outlet culvert, riprap protection, sand filter 
diaphragm and incidentals. 
 

2. PROJECT RELATED CONTACTS 
 
Project contacts are designated as follows: 
 Land Owner:     Matt Page    
   PO Box 27     
   Glasgow MT  59230    
    
 FWP Project Representative: Phil Jagoda, P.E. 
   FWP Project Manager 
   1522 9th Avenue 
   Helena, MT  59620    
   406-841-4009 (wk) 
   406-431-3755 (cell) 
   406-841-4004 (fax) 
 

3. SITE INSPECTION 
 
All Bidders should satisfy themselves as to the construction conditions by personal examination of 
the site described in this document.  Bidders are encouraged to make any investigations necessary to 
assess the nature of the construction and the difficulties to be encountered, see General Conditions, 
Article 3. 

4. SOILS INFORMATION 
 
Geotechnical investigation work has not been done for this Project.  It is the responsibility of the 
Bidders to conduct all investigations and determine the soil type and digging conditions that may be 
encountered with this Project prior to bid preparation, see General Conditions, Article 3. 
 
 

5. PROJECT REPRESENTATIVE, INSPECTIONS, AND TESTING 
 
The Contractor’s work will be periodically tested and observed to insure compliance with the 
Contract Documents. Complete payment will not be made until the Contractor has demonstrated that 
the work is complete and has been performed as required.    
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If the Project Representative detects a discrepancy between the work and the requirements of the 
Contract Documents at any time, up to and including final inspection, such work will not be 
completely paid for until the Contractor has corrected the deficiency, see General Conditions, 
Article 9. 
 
The Project Representative will periodically monitor the construction of work to determine if the 
work is being performed in accordance with the contract requirements. The Project Representative 
does not have the authority or means to control the Contractor's methods of construction. It is, 
therefore, the Contractor's responsibility to utilize all methods, equipment, personnel, and other 
means necessary to assure that the work is installed in compliance with the Drawings and Specifica-
tions, and laws and regulations applicable to the work.  Any discrepancies noted shall be brought to 
the Contractor's attention, who shall immediately correct the discrepancy.  Failure of the Project 
Representative to detect a discrepancy will not relieve the Contractor of his ultimate responsibility to 
perform the work as required, see General Conditions, Article 3.   
 
The Contractor shall inspect the work as it is being performed. Any deviation from the Contract 
requirements shall be immediately corrected. Prior to any scheduled observation by the Project 
Representative, the Contractor shall again inspect the work and certify to the Project Representative 
that he has inspected the work and it meets the requirements of the Contract Documents. The Project 
Representative may require uncovering of work to verify the work was installed according to the 
contract documents, see General Conditions, Article 12. 
 
The work will be subject to review by the Project Representative.  The results of all such 
observations, and all contract administration, shall be directed to the Contractor only through the 
Project Representative. 
 
5.1 Services Required by the Contractor.  The Contractor shall provide the following services: 
 

a. Any field surveys to establish locations, elevations, and alignments as stipulated on the 
Contract Documents.  FWP reserves the right to set preliminary construction staking for the 
project.  The Contractor is responsible to notify FWP for any construction staking 
discrepancies.  

 
b. Preparation and certification of all required shop drawings and submittals as described in the 

General Conditions, Article 3. 
 

c. All testing requiring the services of a laboratory to determine compliance with the Contract 
Documents shall be performed by an independent commercial testing laboratory acceptable 
to the Project Representative.  The laboratory shall be staffed with experienced technicians 
properly equipped, and fully qualified to perform the tests in accordance with the specified 
standards. 

 
d. Preparation and submittal of a construction schedule, including submittals, see General 

Conditions, Article 3.  The schedule shall be updated as required, as defined in the Contract 
Documents. 
 

e.  All Quality Control testing as required by the Contractor’s internal policies. 
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f. All Quality Assurance testing and/or re-testing as stated in the Contract Documents, see 
General Conditions, Article 13.  

 
5.2 Services Provided by the Owner.  The Owner shall provide the following services at no cost 

to the Contractor except as required for retests as defined in the Contract Documents. 
 

a. The Project Representative may check compaction of backfill and surfacing courses using 
laboratory testing submittal information supplied by the Contractor. These tests are to 
determine if compaction requirements are being fulfilled in accordance with the Contract 
Documents.  It is ultimately the responsibility of the Contractor to insure that this level of 
compaction is constant and met in all locations. 
 

b. Any additional Quality Assurance testing deemed appropriate by the Owner, at the Owner’s 
expense. 

 
6. ENGINEERING INTERPRETATIONS 

 
Timely Engineering decisions on construction activities or results have an important bearing on the 
Contractor’s schedule.  When engineering interpretation affects a plan design or specifications 
change, it should be realized that more than 24 hours may be required to gain the necessary Owner 
participation in the decision process including time for formal work directive or change order 
preparation as required. 
 

7. REJECTED WORK 
 
Any defective work or nonconforming materials or equipment that may be discovered at any time 
prior to the expiration of the warranty period, shall be removed and replaced with work or materials 
conforming to the provisions of the Contract Documents, see General Conditions, Article 12.  
Failure on the part of the Project Representative to condemn or reject bad or inferior work, or to note 
nonconforming materials or equipment on the Contractors submittals, shall not be construed to 
imply acceptance of such work.  The Owner shall reserve and retain all its rights and remedies at law 
against the Contractor and its Surety for correction of any and all latent defects discovered after the 
guarantee period (MCA 27-2-208). 
 
Only the Project Representative will have the authority to reject work which does not conform to the 
Contract Documents. 

 
8. UTILITIES 

 
The exact locations of existing utilities that may conflict with the work are not precisely known. It 
shall be the Contractor's responsibility to contact the owners of the respective utilities and arrange 
for field location services.  One Call Locators, 1-800-424-5555 
 
The Contract Documents may show utility locations based on limited field observation and 
information provided to the Project Representative by others.  The Project Representative cannot 
guarantee their accuracy.  The Contractor shall immediately notify the Project Representative of 
any discrepancies with utility locations as shown on the Contract Drawings and/or their bury depths 
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that may in any way affect the intent of construction as scoped in these specifications. 
 
There will be no separate payment for exploratory excavation required to locate underground 
utilities.  
 

8.1 Notification. The Contractor shall contact, in writing, all public and private utility 
companies that may have utilities encountered during excavation. The notification 
includes the following information: 

 
a. The nature of the work that the Contractor will be performing. 
b. The time, date and location that the Contractor will be performing work that 

may conflict with the utility. 
c. The nature of work that the utility will be required to perform such as moving 

a power pole, supporting a pole or underground cable, etc. 
d. Requests for field location and identification of utilities. 

 
A copy of the letter of notification shall be provided to the Project Representative. 
During the course of construction, the Contractor shall keep the utility companies 
notified of any change in schedule, or nature of work that differs from the original 
notification. 

 
8.2 Identification. All utilities that may conflict with the work shall be the Contractor's 

responsibility to locate before any excavation is performed. Field markings provided 
by the utility companies shall be preserved by the Contractor until actual excavation 
commences. All utility locations on the Drawings should be considered approximate 
and should be verified in the field by the Contractor. The Contractor shall also be 
responsible for locating all utilities that are not located on the Drawings. 

 
 Utilities are depicted on the Contract Documents in accordance with their achieved 

“Quality Levels,” as defined in the American Society of Civil Engineer’s Document, 
ASCE 38, “Standard Guideline for the Collection and Depiction of Existing 
Subsurface Utility Data.”  Reliance upon these data for risk management purposes 
during bidding does not relieve the Contractor, or Utility Owner from following all 
applicable utility damage prevention statutes, policies, and/or procedures during 
construction.  It is important that the Contractor investigates and understands the 
scope of work between the project Owner and Engineer regarding scope of limits of 
the utility investigations leading to these utility depictions.  Definitions of Quality 
Levels are described as follows: 

 

a. "QUALITY LEVEL A" – (QLA):  LOCATING THROUGH 
EXCAVATION.  QLA data are highly accurate and are obtained by 
surveying an exposed utility.  As such, both horizontal and vertical data are 
recorded. Survey accuracies are typically set at 15mm (1/2-inch) vertically, 
and to project survey standards horizontally (typically the same as for 
topography features), although these survey accuracies and precisions are 
generally left to the owner to specify in a scope of work.  In addition to the 
applicable standard of care and any other additional standards imposed by 
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commercial indemnity clauses, the accuracy of these location data is also 
typically guaranteed.  Other data typically characterized include material 
type, surface elevation, utility size/capacity, outside dimensions, and 
configurations, soil type, and utility condition. 

b. "QUALITY LEVEL B" – (QLB):  DESIGNATING.  QLB information is 
obtained through the application of appropriate surface geophysical methods 
to identify the existence and approximate horizontal location of utilities (a 
utility’s “designation”) within the project limits, followed by survey, 
mapping, and professional review of that designation.  Underground utilities 
are identified by interpretation of received signals generated either actively or 
passively, and through correlating these received signals with visible objects 
(QLC) and record data (QLD) to determine function.  Designated utilities 
that can’t be identified are labeled as “unknowns.” Although approximate has 
no accuracy associated with it, generally the locations are within inches 
rather than feet. The more utility congested the area or the deeper the 
utilities, the less likely it is that the designations will achieve that accuracy.  
These designations are then surveyed to project accuracies and precisions, 
typically third-order accuracy similar to other topography features.  Note that 
surveying existing one-call marks does not lead to QLB data, since the 
genesis of the marks was not under the direct responsible charge of the 
professional certifying the QLB depictions, and one-call generally does not 
address unknown utilities, privately owned utilities, utilities without records, 
abandoned utilities, and so on. Nor does the professional have knowledge of 
the field technician’s qualifications, training, and level of effort. 

c. "QUALITY LEVEL C" – (QLC): SURFACE VISIBLE FEATURE 
SURVEY.  QLC builds upon the QLD information by adding an independent 
detailed topography site survey for surface-visible appurtenances of 
subsurface utilities including but not limited to fire hydrants, valves, risers, 
and manholes.  Professional judgment is used to correlate the QLD data to 
the surveyed features, thus increasing the reliability of both utility location 
and existence.   It is a function of the professional to determine when records 
and features do not agree and resolve discrepancies.  This may be 
accomplished by depiction of a utility line at quality level D, effectively 
bypassing or disregarding (but still depicting) a surveyed structure of 
unknown origin.  Additional resolution may result from consultation with 
utility owners.   

d. “QUALITY LEVEL D" – (QLD): EXISTING RECORDS RESEARCH.  
QLD is the most basic level of information.  Information is obtained from the 
review and documentation of existing utility records, verbal accounts, and/or 
one-call markings (to determine the existence of major active utilities and 
their approximate locations). 

 
8.3 Removal or Relocation of Utilities. All electric power, street lighting, gas, telephone, 

and television utilities that require relocation will be the responsibility of the utility 
owner.  A request for extending the specified contract time will be considered if 
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utility owners cause delays. 
 

8.4 Public Utilities. Water, sewer, storm drainage, and other utilities owned and operated 
by the public entities shall, unless otherwise specifically requested by the utility 
owner, be removed, relocated, supported or adjusted as required by the Contractor at 
the Contractor's expense. All such work shall be in accordance with these Contract 
Documents, or the Owner's Standard Specifications or written instructions when the 
work involved is not covered by these Specifications. 

 
8.5 Other Utilities. Utilities owned and operated by private individuals, railroads, school 

districts, associations, or other entities not covered in these Special Provisions shall, 
unless otherwise specifically requested by the utility owner, be removed, relocated, 
supported or adjusted as required by the Contractor at the Contractor's expense. All 
work shall be in accordance with the utility owner's directions, or by methods 
recognized as being the standard of the industry when directions are not given by the 
owner of the utility. 

 
8.6 Damage to Utilities and Private Property. The Contractor shall protect all utilities 

and private property and shall be solely responsible for any damage resulting from 
his construction activities. The Contractor shall hold the Owner and Project 
Representative harmless from all actions resulting from his failure to properly protect 
utilities and private property. All damage to utilities shall be repaired at the 
Contractor's expense to the full satisfaction of the owner of the damaged utility or 
property. The Contractor shall provide the Owner with a letter from the owner of the 
damaged utility or property stating that it has been repaired to the utility owner's full 
satisfaction.

 
8.7 Structures. The Contractor shall exercise every precaution to prevent damage to 

existing buildings or structures in the vicinity of his work. In the event of such 
damages, he shall repair them to the satisfaction of the owner of the damaged 
structure at no cost to the Owner. 

 
8.8 Overhead Utilities. The Contractor shall use extreme caution to avoid a conflict, 

contact, or damage to overhead utilities, such as power lines, streetlights, telephone 
lines, television lines, poles, or other appurtenances during the course of construction 
of this project. 

 
8.9 Buried Gas Lines.  The Contractor shall provide some means of overhead support for 

buried gas lines exposed during trenching to prevent rupture in case of trench caving. 
 

8.10 Pavement Removal. Where trench excavation or structure excavation requires the 
removal of curb and gutter, concrete sidewalks, or asphalt or concrete pavement, the 
pavement or concrete shall be cut in a straight line parallel to the edge of the 
excavation by use of a spade-bitted air hammer, concrete saw, colter wheel, or 
similar approved equipment to obtain a straight, square clean break. Pavement cuts 
shall be 2 feet wider than the actual trench opening. 

8.11 Survey Markers and Monuments. The Contractor shall use every care and precaution 
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to protect and not disturb any survey marker or monuments, such as those that might 
be located at lot or block corners, property pins, intersection of street monuments or 
addition line demarcation. Such protection includes markings with flagged high lath 
and close supervision. No monuments shall be disturbed without prior approval of 
the Project Representative. Any survey marker or monument disturbed by the 
Contractor during the construction of the project shall be replaced at no cost to the 
Owner by a licensed land surveyor. 

 
8.12 Temporary Utilities. The Contractor shall provide all temporary electrical, lighting, 

telephone, heating, cooling, ventilating, water, sanitary, fire protection, and other 
utilities and services necessary for the performance of the work. All fees, charges, 
and other costs associated therewith shall be paid for by the Contractor. 

 
9. CONSTRUCTION SAFETY 

 
The Contractor shall be solely and completely responsible for conditions of the jobsite, including 
safety of all persons (including employees and subcontractors) and property during performance of 
the work.  This requirement shall apply continuously and not be limited to normal working hours.  
Safety provisions shall conform to U.S. Department of Labor (OSHA), and all other applicable 
federal, state, county, and local laws, ordinances, codes, and regulations.  Where any of these are in 
conflict, the more stringent requirement shall be followed.  The Contractor’s failure to thoroughly 
familiarize himself with the aforementioned safety provisions shall not relieve them from 
compliance with the obligations and penalties set forth therein, see General Conditions, Article 10. 
 

10. CONSTRUCTION LIMITS AND AREAS OF DISTURBANCE 
 
10.1 Construction Limits.  Where construction easements or property lines, are not specifically 

called out on the Contract Documents, limit the construction disturbance to ten (10) feet, 
when measured from the edge of the slope stake grading, or to the adjacent property line, 
whichever is less.  Disturbance and equipment access beyond this limit is not allowed 
without the written approval of both the Project Representative and the Owner of the af-
fected property. If so approved, disturbance beyond construction limits shall meet all 
requirements imposed by the landowner; this includes existing roads used and/or improved 
as well as the construction of new access roads. Special construction, reclamation, or post-
construction reclamation or other closure provisions required by the landowner on access 
roads beyond the construction limits shall be performed by the Contractor at no additional 
cost to the Owner. 

 
10.2 Areas of Disturbances.  Approved areas of disturbance are those areas disturbed by 

construction activities within the construction limits and along designated or approved 
access routes.  Such areas may require reclamation and revegetation operations, including 
grading to the original contours, top soiling with salvaged or imported topsoil, seeding, 
fertilizing, and mulching as specified herein.  Other areas that are disturbed by the 
Contractor's activities outside of the limits noted above will be considered as site damage or 
unapproved areas of disturbance, see General Conditions, Articles 3 and 10.  This includes 
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areas selected by the Contractor outside the defined construction limits for mobilization, 
offices, equipment, or material storage. 

 
11. DECONTAMINATE CONSTRUCTION EQUIPMENT 

 
Power wash all construction equipment entering the project site to prevent the spread of noxious 
weeds and aquatic invasive species.  This applies to all FWP projects, whether or not individual 
construction permits specifically address cleaning of equipment. 
 

12. TREE PROTECTION AND PRESERVATION 
 
The Contractor and the Owner shall individually inspect all trees within the project construction 
limits prior to construction.  The Owner shall determine which trees are to be removed and 
which trees are to be preserved.  Construction of the grading, utilities and various roadway 
facilities must not significantly damage the trees root system or hinder it’s chances for survival.  
Reasonable variations from the Contract Documents, as directed by the Project Representative, 
may be employed to ensure the survival of trees. 
 

13. CONSTRUCTION SURVEYS 
 
The Contractor will be responsible for all layout and construction staking utilizing the Project 
Representative’s existing control and coordinate data for the project.  Dimensions and elevations 
indicated in layout of work shall be verified by the Contractor.  Discrepancies between 
Drawings, Specifications, and existing conditions shall be referred to the Project Representative 
for adjustment before work is performed.  The Project Representative may set location and grade 
stakes prior to construction; however, it is ultimately the responsibility of the Contractor to 
check and verify all construction staking for the project. 
 
Existing survey control (horizontal and vertical) has been set for use in the design and ultimately 
the construction of these improvements.  A listing of the coordinates and vertical elevation for 
each of these control points may be included in the project drawings. 
 
The Contractor will be responsible for preserving and protecting the survey control until proper 
referencing by the Contractor has been completed.  Any survey control obliterated, removed, or 
otherwise lost during construction will be replaced at the Contractor’s expense. 
 
Contractor shall be aware of property pins and survey monuments.  Damage to these pins will 
require replacement of such by a registered land surveyor at no cost to the owner. 
 
The Contractor shall provide construction staking from the Contractor’s layouts and the control 
points.  Contractor’s construction staking includes at a minimum: 
 

1. Slope stakes located at critical points as determined by the Project Representative. 
2. Blue tops every longitudinally and transversely for subgrade and crushed base to verify 

finish grading of course. 
3. Location and grade stakes for drainage features and retaining walls. 
4. Location stakes for roadside safety items, permanent and temporary traffic control, and 
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misc. items as determined by the Project Representative. 
  
Original field notes, computations and other records take by the Contractor for the purpose of 
quantity and progress surveys shall be furnished promptly to the Project Representative and shall be 
used to the extent necessary in determining the proper amount of payment due to the Contractor. 
 

14. MATERIAL SOURCES AND CONSTRUCTION WATER 
 
The Contractor shall be responsible for locating all necessary material sources, including aggregates, 
earthen borrow and water necessary to complete the work.  The Contractor shall be responsible for 
meeting all transportation and environmental regulations as well as paying any royalties.  The 
Contractor shall provide the Project Representative with written approvals of landowners from 
whom materials are to be obtained, prior to approval. 
 
The Contractor may use materials from any source, providing the materials have been tested through 
representative samples and will meet the Specifications. 
 
Water for compaction efforts shall be supplied by the Contractor. 
 

15. MATERIALS SALVAGE AND DISPOSAL 
 
Notify the Owner for any material salvaged from the project site not identified in the Contract 
Documents.  The Owner reserves the right to maintain salvaged material at the project site, 
compensate the Contractor for relocation of salvaged material, or agreed compensation to Owner for 
material salvaged by the Contractor.  
 
Haul and waste all waste material to a legal site and obey all state, county, and local disposal 
restrictions and regulations.   
 

16. STORED MATERIALS 
 
Contractor shall use an approved storage area for materials.  Materials and/or equipment purchased 
by the Contractor may be compensated on a monthly basis.  For compensation, provide the Project 
Representative invoices for said materials, shop drawings and/or submittals for approval, and 
applicable insurance coverage, see General Conditions, Article 9. 
 

17. STAGING AND STOCKPILING AREA 
 
Contractor shall use staging and stockpiling sites for to facilitate the project as approved by the 
Owner. Contract Documents may show approved staging and stockpiling locations.  Notify Owner 
within 24 hours for approval of staging and stockpiling sites not shown on the Contract Drawings. 
 

18. SECURITY 
 
The Contractor shall provide all security measures necessary to assure the protection of equipment, 
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materials in storage, completed work, and the project in general. 
 

19. CLEANUP 
 
Cleanup for each item of work shall be fully completed and accepted before the item is 
considered final.  If the Contractor fails to perform cleanup within a timely manner the Owner 
reserves the right to withhold final payment. 
 

20. ACCESS DURING CONSTRUCTION 
 
Provide emergency access at all times within the project throughout the construction period. 
 

21. CONSTRUCTION TRAFFIC CONTROL 
 
The Contractor is responsible for providing safe construction and work zones within the project 
limits by implementing the rules, regulations, and practices of the Manual on Uniform Traffic 
Control Devices, current edition. 
 

22. SANITARY FACILITIES 
 
Provide on-site toilet facilities for employees of Contractor and Sub-Contractors and maintain in a 
sanitary condition. 
 

23. CONTRACT CLOSEOUT 
 
The Contractor’s Superintendent shall maintain at the project site, a “Record Set of Drawings” 
showing field changes, as-built elevations, unusual conditions encountered during construction, and 
such other data as required to provide the Owner with an accurate “as constructed” set of record 
drawings.  The Contractor shall furnish the “Record Set” to the Project Representative following the 
Final Inspection of the Project. 
 
The Contractor’s final payment will not be processed until the “Record Set” of drawings are 
received and approved by the Project Representative. 
 

24. MEASUREMENT AND PAYMENT 
 
Review these Contract Documents for additional Measurement and Payment specifications for 
definitions.  Quantities are listed on the Bid Proposal for Payment Items.  Additional material 
quantities, volumes, and measurements may be shown on the Contract Document drawings 
and/or specifications. 
 
Unit Price quantities and measurements shown on the Bid Proposal are for bidding and contract 
purpose only.  Quantities and measurements supplied, completed for the project, and verified by 
the Project Representative shall determine payment.  Each unit price will be deemed to include 
an amount considered by the Contractor to be adequate to cover Contractor’s overhead and profit 
for each bid item. 
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The Owner or Contractor may make a Claim for an adjustment in Contract Unit Price if the 
quantity of any item of Unit Price Work performed by the Contractor differs materially and/or 
significantly (increase or decrease by 50%) from the estimated quantity indicated on the Bid 
Proposal.  
 
Lump sum bid item quantities will not be measured.  Payment for these lump sum bid proposal 
items will be paid in full amount listed on the Bid Proposal when accepted by the Project 
Representative, unless specified otherwise. 
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SPECIFICATIONS FOR WORK 
 

TECHNICAL PROVISIONS 
 
Incorporation of Montana Public Works Technical Specifications. 
 
The Technical Specifications as found in Montana Public Works Standard Specifications 
(MPWSS), Sixth Edition, April 2010 Addendum; are hereby incorporated by reference and made 
a part of this Contract: 
 
Incorporation of Montana Fish, Wildlife & Parks Technical Specifications and 
Modifications to MPW Technical Specifications. 
 
In addition to the MPWSS Technical Specifications are the following Montana Fish, Wildlife & 
Parks Technical Specifications (modifications to MPWSS Technical Specifications). 
 
SECTION 01010- Summary of Work 
SECTION 01050 - Field Engineering 
SECTION 01450 - Mobilization/Demobilization 
SECTION 01750 - Final Cleanup 
SECTION 01800 - Erosion and Sediment Control 
SECTION 02110 -  Geotextiles 
SECTION 02112 -  Removal of Structures 
SECTION 02230 - Street Excavation, Backfill, and Compaction 
SECTION 02240 -  Rip Rap 
SECTION 02910 -  Revegetation 
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SECTION 01010 

 
SUMMARY OF WORK 

 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 
 
PART 1 GENERAL 
 
1.3 WORK SEQUENCE 
 
Add the following: 
 

A. Complete all work on or before the dates specified in the Contract documents for 
each Bid Schedule awarded. 
 
 

 
1.4 CONTRACTOR USE OF PREMISES 
 
Add the following: 
 

A. The proposed work will require crossing adjacent private land to access the site.  
The Landowner shall be notified prior to performing work and construction 
schedule.  No sanitary or potable water services are available.  The nearby 
Whitetail Reservoir Fishing Access Site has limited access for RV’s and trailers 
and has a toilet facility. 

B. Project must be completed during low water.  
 

 
 

END OF SECTION 01010 
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SECTION 01050 
 

FIELD ENGINEERING 
 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 

  
PART 3 EXECUTION 
 
1.1 CONSTRUCTION SURVEY 

 
A. Engineer will provide survey control (northing/easting) and benchmarks (local 

datum) for all designed alignments and profiles, as shown on the project drawings. 
 
B. Contractor will be responsible for setting slope stakes and grade stakes at 50’ 

intervals on tangent sections and at 25’ on horizontal curves, based on Owner 
provided control and alignment staking. The contractor will be responsible to provide 
own blue top staking prior to paving.  Limit grade stake tolerances to +/-0.04’.   

 
PART 4 MEASUREMENT AND PAYMENT 
 
Add the following: 

 
A. Contractor construction surveying will not be measured for payment, and is 

considered incidental to other bid items in this contract. 
 

 
  

END OF SECTION 01050 
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SECTION 01450 
 

MOBILIZATION/DEMOBILIZATION 
 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This item shall consist of the prepatory work and operations necessary performed by 

the Contractor for the movement of personnel, equipment, supplies, and incidentals to 
and from the work site.  The work includes those actions necessary for obtaining 
necessary permits required for mobilization; for the establishment of all offices and 
facilities necessary to work on the project; for premiums on contract bonds; for 
insurance for the contract; and for other work on the various items on the project site.  
Mobilization costs for subcontracted work shall be considered to be included. 

 
B. Contractor’s cost for administration, bonding, insurance, and site documents shall be 

included in mobilization and shall not be paid as a separate item. 
 

C. All equipment moved to the project sites shall be in good mechanical condition and 
free of fuel, oil, lubrication, or other fuel leaks.  The Contractor shall immediately 
remove any equipment potentially or actually discharging environmentally damaging 
fluids. 

 
D. All equipment moved to the project sites shall be thoroughly cleaned before it is 

brought to the sites to prevent the introduction of weed seeds.  Equipment removed 
fro the sites may not be returned to the sites again until it is thoroughly cleaned again.  

 
PART 2  PRODUCTS – NOT USED 
 
PART 3  EXECUTION – NOT USED 
 
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 MEASUREMENT 
 

A. There will be no direct measurement of this item. 
 

4.2 PAYMENT 
 

B. Partial payments for mobilization/demobilization will be made based on the lump 
sum bid price as follows: 
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 25% of the amount bid for mobilization/demobilization when the Contractor has 
moved on-site and begun construction activities. 

 50% of the amount bid for mobilization/demobilization when 25% of the contract 
amount (exclusive mobilization/demobilization) has been completed. 

 75% of the amount bid for mobilization/demobilization when 50% of the contract 
amount (exclusive mobilization/demobilization) has been completed. 

 100% of the amount bid for mobilization/demobilization when 75% of the 
contract amount (exclusive mobilization/demobilization) has been completed. 

  
 

 
END OF SECTION 01450 

 

106



 

Section 01750  Page 1 of 1 

SECTION 01750 
 

FINAL CLEANUP 
 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of final cleanup of the project site prior to final acceptance. 

 
PART 2  PRODUCTS – NOT USED 
 
PART 3  EXECUTION 
 
3.1 CONTRACTOR RESPONSIBILITES 
 

The contractor shall be responsible for final clean up at the end of the project to a level 
satisfactory to the owner.  All construction debris, no mater how small, shall be collected 
and removed from the site.  All wheel ruts shall be filled in and be leveled to match the 
adjacent grade and material.  Re-seeding or re-sodding, or other re-surfacing may be 
necessary to repair any construction related impacts or damage.   
 
All survey markings, stakes, temporary paint marks, flagging and other devices shall be 
removed regardless of who installed them.  All excess pavement, concrete, gravel, soil, or 
other construction materials not intended for permanent use shall be removed.   

 
All final slopes shall be dressed manually to remove woody debris, accumulated trash 
and oversized material.  Any new slope or topsoil surfaces shall be hand raked to provide 
a uniform appearance.  The contractor shall dress all gravel, pavement and concrete edges 
to eliminate abrupt edges and provide a smooth transition.  All construction related 
temporary sediment control devices shall be removed as soon as practical.   

  
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 PAYMENT 

 
Unless specifically noted otherwise, all final cleanup work shall be incidental to other 
work items in the contract and no separate payment shall be made. 
  
   

END OF SECTION 01750 
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SECTION 01800 
 

EROSION AND SEDIMENT CONTROL 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of furnishing, constructing, and maintaining permanent and 

temporary erosion control and sediment control measures as shown on the project 
drawings and/or project related construction permits. 

B. The Contractor is responsible for control of surface water, subsurface water, and 
drainage during the construction period. All temporary fills, crossings, and 
culverts necessary to promote drainage during construction will be installed and 
removed at the Contractor's expense prior to acceptance of the work. Any claims 
arising from upstream or downstream damages as a result of the construction or 
failure of these temporary works will be the Contractor’s responsibility.  

C. All dewatering areas or temporary soil cofferdams shall use erosion BMPs as 
necessary to control offsite sediment turbidity or erosion. 

 
PART 2  PRODUCTS 
 
2.1 GENERAL 

 
A. Temporary and erosion control products utilized include but are not limited to 

backfill material; berms; brush barriers; erosion control blankets, bales, wattles, 
logs, rolls; erosion control culvert pipe; detention basins; fertilizer; geotextile; 
mulch; plastic lining; riprap; sandbags; seed; silt fence; and water. 

 
2.2 EROSION CONTROL WATTLES 

 
A. Where designated, provide a sediment retention product made from straw and 

coconut fiber reinforced with a 100% bio-degradable netting.  Use wood stakes to 
secure sediment retention product in place, spacing per the manufacturer’s 
recommendations.  An acceptable product is Sediment Stop, manufactured by 
North American Green, or approved equal. 

 
2.2 EROSION CONTROL BLANKETS 

 
A. Where designated, provide a sediment retention product made from straw and 

coconut fiber reinforced with a 100% bio-degradable netting.  Use wood stakes to 
secure sediment retention product in place, spacing per the manufacturer’s 
recommendations.  An acceptable product is BioNet® S150BNTM, manufactured 
by North American Green, or approved equal. 
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PART 3  EXECUTION 
 
3.1 INSTALLATION 

 
A. Provide permanent and temporary erosion control measures to minimize erosion and 

sedimentation during and after construction according to the contract erosion control 
plan, environmental permits, and as directed by the Project Representative.  These 
erosion control measures shall be designed, implemented, and maintained by the 
Contractor in accordance with Best Management Practices (BMPs) to control erosion 
and sediment release from the work site. 

 
B. Install permanent and temporary erosion control measures according to the Storm 

Water Pollution Prevention Plan (SWPPP), if applicable, approved construction 
permits, and erosion control drawings. 

 
C. When erosion control measures are not functioning as intended, immediately take 

corrective action. 
 
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 MEASUREMENT AND PAYMENT 
 

A. Erosion and sediment control will not be measured for payment, and is considered 
incidental to other bid items in this contract. 

  
  
 

END OF SECTION 01800 
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SECTION 02110 
 

GEOTEXTILES 
 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 
 
PART 1 GENERAL 
 
1.1 DESCRIPTION 
 
Add the following: 

 
This work also includes the installation of high-survivability, non-woven geotextile  
beneath riprap rock placement.  

 
 
1.2 REFERENCES 
 
 C. Delete this section and add the following: 
 
Provide geotextile meeting the strength requirements from Table 1. 
 
Table 1. High Survivability, Non-Woven Geotextile Requirements 
 TEST METHODS UNITS REQUIREMENTS 
Grab Elongation ASTM D 4632 % >50
Grab Strength ASTM D 4632 lbs >200
Sewn Seam Strength ASTM D 4632 lbs >180
Tear Strength ASTM D 4533 lbs >80
Puncture Strength ASTM D 4833 lbs >80
Permittivity ASTM D 4491 Sec-1 0.02
Apparent Opening 
Size 

ASTM D 4751 Sieve Size (in) #30 (0.024) 

Ultraviolet Stability 
(Retained Strength) 

ASTM D 4355 % 50 after 500 hours of 
exposure

 
 
  
 

END OF SECTION 02110 
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SECTION 02112 
 

REMOVAL OF EXISTING PAVEMENET, CONCRETE CURB, 
SIDEWALK, DRIVEWAY AND/OR STRUCTURES 

 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 
 
 A. Add the following: 
 

The work also consists of the removal and disposal of existing CMP riser pipe and 
CMP outlet culvert. 

 
PART 3  EXECUTION 
 
3.1  GENERAL 

 
Add the following: 

  
D. Remove CMP riser pipe and outlet culvert as shown in the project drawings or as 

directed by the Engineer.   
 
 Dispose all removed CMP pipe off the project site in accordance with all state, 

county, and local disposal restrictions and regulations.  All removed CMP become 
property of the Contractor. 
 

 
PART 4  MEASUREMENT AND PAYMENT 
 
Add the following: 
 
4.3A  CMP PIPE REMOVAL 

 
A. The existing CMP pipe and riser removal will be measured and paid by lump sum 
(LPSM). 

 
 

END OF SECTION 02112 
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SECTION 02230 
 

STREET EXCAVATION, BACKFILL AND COMPACTION 
 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 
 
PART 1 GENERAL 
 
1.3 DENSITY CONTROL TESTING 
 
 A. FIELD DENSITY TESTING 
 
  Delete this section and add the following: 
 

Due to the remote location of the project site and in lieu of field density testing, 
the following procedures shall be required for compaction of the embankment 
soils, sand filter diaphragm, and compaction around the RCP riser and culvert: 
 

 Soils shall be placed uniformly in layers not to exceed 8 inches thick before 
compaction.  Filter diaphragm sand shall be thoroughly wetted immediately prior 
to compaction.  Other backfill soils shall be wetted only if material necessitates it 
for optimum compaction.   

 Each layer of soil backfill shall be compacted by a minimum of two passes of a 
vibratory plate compactor weighing at least 180 pounds. The compactor shall 
have a minimum centrifugal force of 2,450 pounds at a vibrating frequency of no 
less than 5,000 cycles per minute, or by a minimum of two passes of a vibratory 
smooth wheeled roller weighing at least 325 pounds with a centrifugal force of 
2,250 pounds at a vibrating frequency of no less than 4,500 cycles per minute.  
Other types of compaction equipment may be used with approval of Owner or 
Owner’s representative. 

 
 If the existing excavated embankment fill is cohesive soils, a rammer or pad-foot 

vibratory roller is preferred.  A minimum of two passes will be required. 
 

 If compacted soils do not exhibit proper characteristics, additional passes of the 
equipment will be required, or water shall be added to the soil to obtain a more 
optimum moisture content.  In any case, each layer shall be compacted by 
mechanical means to a density equivalent to that of the surrounding unexcavated 
material. 
  

 If it is determined by the Owner or the Owner’s representative that the 
compaction of the soils is not meeting the requirements or are not exhibiting the 
proper characteristics, then in-place field density tests will be required at the 
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Contractor’s expense.  Additionally, any retesting of failing areas will also be at 
the expense of the Contractor. 
 

 
B.     LABORATORY MAXIMUM DENSITY and OPTIMUM MOISTURE 
 

Delete this section and add the following: 
 
If it is determined that laboratory testing is needed for field density testing, then 
Quality assurance tests will be made by the Contractors independent testing 
laboratory for each on-site natural soil or each source of off-site material, 
including borrow material, to determine the laboratory maximum density values 
and optimum compaction moisture content under AASHTO T99 or ASTM D698. 

 
PART 3 EXECUTION 
 
3.1  CLEARING AND GRUBBING 
 

Add the following: 
 
Obtain necessary burning permits if cleared and grubbed material is burned on site.  All 
stumps within construction limits shall be grubbed under this contract. 

 
3.4  EXCAVATION 
 

Add the following: 
 
Sheeting, Shoring, and Bracing:  Except where trench banks are cut back on a stable 
slope, provide and maintain all sheeting, shoring, and bracing necessary to protect 
workers, and to protect adjoining grades and structures from caving, sliding, erosion or 
other damage in accordance with Occupational Safety and Health Standards (29 CFR Part 
1926 – Construction Standards for Excavations), the Site Specific Health and Safety Plan, 
and other applicable codes and governing authorities. 

 
3.11  SAND FILTER DIAPHRAGM 
 
 Add the following: 

 The sand shall be placed to avoid segregation of particle sizes and to ensure the 
continuity and integrity of all zones. No foreign material shall be allowed to become 
intermixed with or otherwise contaminate the sand drainfill. 

 Traffic shall not be permitted to crossover filter zones at random. Equipment 
crossovers shall be maintained, and the number and location of such crossovers shall 
be established and approved before the beginning of diaphragm placement. Each 
crossover shall be cleaned of all contaminating material and shall be inspected and 
approved by the engineer before the placement of additional drain fill material. 
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 Any damage to the foundation surface or the trench sides or bottom occurring during 
placement of sand filter shall be repaired before the sand filter zone placement is 
continued. 

 The upper surface of the sand filter zone constructed concurrently with adjacent zones 
of earthfill shall be maintained at a minimum elevation of 1 foot above the upper 
surface of adjacent earthfill. 

 
 
PART 4 MEASUREMENT AND PAYMENT 
 
4.1  METHOD OF MEASUREMENT AND PAYMENT 
 

Delete this section and add the following: 
 
 
A. CLEARING AND GRUBBING 
 

1. Clearing and grubbing will not be measured for payment and is considered 
incidental to other work items in this Contract. 

 
B. EXCAVATION AND EMBANKMENT 
 

1. Excavation and embankment will be measured and paid by the Cubic Yard 
(CY) of in-place compacted material, based on plan quantity basis. 

 
 

  
END OF SECTION 02230 
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SECTION 02240 
 

RIPRAP 
 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of conserving and/or furnishing, placing, and finishing riprap 

rock placement at designated areas on the project drawings or as directed by the 
Project Representative. 

 
PART 2  PRODUCTS – NOT USED 
 
2.1 RIPRAP GRADATION 

 
A. Furnish hard, durable, angular rock that is resistant to weathering and water action 

and free of organic or other unsuitable material.  Do not use shale, rock with shale 
seams, or other fissle or fissured rock that may break into smaller pieces in the 
process of handling and placing.  Incorporate the following gradation for riprap 
installations as shown in Table 1: 

 
Table 1.  Riprap Gradation 

Percent of Total Weight that must be 
smaller than given size 

Equivalent Spherical Diameter (feet) 

100 2.0 
70-90 1.79 
40-60 1.32 
0-10 0.61 

 
PART 3  EXECUTION 
 
3.1 GENERAL 

 
A. Place riprap to form a well-graded mass to its full thickness in operation to avoid 

displacing the underlying geotextile or other material.  Do not place riprap material 
by methods that cause segregation or damage to the prepared surface.  Place or 
rearrange individual rocks by mechanical or hand methods to obtain a dense uniform 
blanket with a reasonably smooth surface. 

 
B. Install conserved and/or imported riprap according to the project drawings or as 

directed by the Project Representative. 
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PART 4  MEASUREMENT AND PAYMENT 
 
4.1 GENERAL 

 
A. Riprap placement will be measured and paid for by the square foot (SF) of in-place 

material, based on a plan view quantity basis.  
 
 
 

END OF SECTION 02240 
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SECTION 02910 
 

REVEGETATION 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 
 

Add following: 
 
 This work also includes conserving, placing, and finishing topsoil placement at 

designated areas on the project drawings or as directed by the Engineer. 
 
 
PART 2  PRODUCTS 
 
2.1 SEED 

 
Add the following: 
 

Utilize the following seed mix for all areas to be seeded. 
 

Seed Name % Pure Live Seed Lbs. Per Acre 
Western Wheatgrass 30 * 

Bluebunch Wheatgrass 20 * 

Hard Fescue 20 * 

Slender Wheatgrass 15 * 

Smooth Bromegrass 15 * 

 
* Drilled Rate = 8 lbs/acre, Broadcast and Hydroseed Rate = 16 lbs/acre 
 
 
2.2 TOPSOIL 

 
Add the following: 
 
Utilize all salvaged topsoil conserved from clearing and grubbing operations to cover 
excavation and embankment slopes prior to fertilizing, seeding, or mulching.   
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2.4 FERTILIZER 
 
Add the following: 
When broadcast seeding, apply the fertilizer separately.  When drill seeding, do not apply 
seed and fertilizer in a single mixture.  The fertilizer must be applied separately, either 
broadcast before seed application, or surface banded during seeding. 

  
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 GENERAL 
 

Delete this section and add the following: 
  

A. Revegetation will be measured and paid by the lump sum (LPSM) including all 
labor, equipment, materials and incidentals required for the completion of the 
work. 

  
B. Placing conserved topsoil will not be measured for payment and is considered 

incidental to other work items in this Contract. 
 

  
END OF SECTION 02910 
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